COLORADO DEPARTMENT OF TRANSPORTATION DATE : 05/16/12
PAGE : 004 -1
TABULATION OF BIDS
LETTING NO. : 20120510 CONTRACT 1D : C18648 COUNTIES : CLEAR CREEK
LETTING DATE : 05/10/12 REGION o1
LETTING TIME : 10:00 AM CONTRACT TIME : 11/01/12 COMPLETION DATE
TERRAIN : MOUNTAINOUS PROJECT(S) : C0703-378
CONTRACT DESCRIPTION :
PROJECT C 0703-378
LOCATED ON COUNTY ROAD 314 from CLR 314-WO.7 Doghouse Rail
Bridge extending to The 1-70 Hidden Valley Interchange.
Consisting of removing of asphalt, unclassfied
excavation(CIP), ground nail walls, multi-use path
construction, HMA paving, placement of ABC Class 6, and
construction of cantilever retaining wall structures.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0] -EST- ENGINEER"S ESTIMATE $ 2,998,219.50 89.3840% 100.0000%
1 232A AMERICAN CIVIL CONSTRUCTORS, INC. $ 3,354,314.00 100.0000%  111.8769%
2 169A LAWRENCE CONSTRUCTION COMPANY $ 3,476,177.33 103.6330% 115.9414%
3 164A EDWARD KRAEMER AND SONS INCORPORATED $ 3,693,629.18 110.1158% 123.1941%
4 870A SEMA CONSTRUCTION, INC. $ 3,748,526.20 111.7524%  125.0251%
IC 0) -EST- IC 1) 232A IC 2 ) 169A
|ENGINEER™S ESTIMATE |AMERICAN CIVIL CONSTRUCTO]LAWRENCE CONSTRUCTION CO.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ T R B - et i i i i
SECTION 0001  ROADWAY | | |
| | |
201-00000 Clear and Grub 1.000 L S | 5000.0000 5000.00] 50000.0000 50000.00] 46846.4900 46846.49
202-00000 Rem Str and Obstructions 1.000 L S | 1500.0000 1500.00] 1000.0000 1000.00] 2095.4700 2095.47
202-00033 Rem Pipe 4.000 EACH] 2000.0000 8000.00] 1500.0000 6000.00] 985.0600 3940.24
202-00220 Rem Asphalt Mat 8194.000 SY | 3.5000 28679.00] 4.0000 32776.00] 3.8100 31219.14
202-00810 Rem Ground Sign 14.000 EACH] 180.0000 2520.00] 94.0000 1316.00] 95.2400 1333.36
203-00010 Uncl Excav (CIP) 10159.000 CY | 15.0000 152385.00] 26.0000 264134.00] 43.8600  445573.74
203-00592 Rock Staining 1000.000 SF | 15.0000 15000.00] 5.0000 5000.00] 5.6000 5600.00
203-01500 Blading 40.000 HOUR] 100.0000 4000.00] 150.0000 6000.00] 147 .3100 5892 .40
203-01510 Backhoe 60.000 HOUR] 100.0000 6000.00] 145.0000 8700.00] 117.9700 7078.20
203-01550 Dozing 60.000 HOUR] 100.0000 6000.00] 130.0000 7800.00] 140.3700 8422.20
203-01582 Truck (Dump) 40.000 HOUR] 100.0000 4000.00] 100.0000 4000.00] 106.7600 4270.40
203-01594 Combination Loader 70.000 HOUR] 100.0000 7000.00] 90.0000 6300.00] 112.3700 7865.90
203-01597 Potholing 20.000 HOUR] 100.0000 2000.00] 175.0000 3500.00] 235.8000 4716.00
203-02300 Rock Scaler 320.000 HOUR] 70.0000 22400.00] 64.0000 20480.00] 61.6200 19718.40
206-00000 Str Excav 1193.000 cY | 10.0000 11930.00] 8.0000 9544.00] 7.0600 8422 .58
206-00100 Str Bkfl (CL 1) 1455.000 CY | 25.0000 36375.00] 20.0000 29100.00] 14.2500 20733.75
206-00200 Str Bkfl (CL 2) 126.000 CcY | 15.0000 1890.00] 30.0000 3780.00] 9.6200 1212.12
206-00360 Mechanical Reinforcement o 1183.000 CY | 25.0000 29575.00] 24 .0000 28392 .00] 11.2100 13261.43
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TABULATION OF BIDS

LETTING NO. : 20120510 CONTRACT ID : C18648 COUNTIES : CLEAR CREEK
LETTING DATE : 05/10/12 REGION t1
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 232A IC 2 ) 169A

|ENGINEER"S ESTIMATE |AMERICAN CIVIL CONSTRUCTO]LAWRENCE CONSTRUCTION CO.

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
207-00205 Topsoil 665.000 CY | 15.0000 9975.00] 30.0000 19950.00] 16.5400 10999.10
208-00002 Erosion Log (12 1In) 540.000 LF | 5.0000 2700.00] 6.0000 3240.00] 10.6200 5734 .80
208-00009 Erosion Log (20 In) 1000.000 LF | 5.0000 5000.00] 7.0000 7000.00] 12.1600 12160.00
208-00034 Gravel Bag 2550.000 LF | 6.0000 15300.00] 7.0000 17850.00] 1.6800 4284 .00
208-00045 Conc Washout Str 4._.000 EACH] 600.0000 2400.00] 600.0000 2400.00] 4197.2200 16788.88
208-00070 Vehicle Tracking Pad 4_000 EACH] 2000.0000 8000.00] 1200.0000 4800.00] 3396.2500 13585.00
208-00103 Removal and Disposal of Se 300.000 HOUR] 45.0000 13500.00] 34.0000 10200.00] 173.6100 52083.00
208-00105 Removal and Disposal of Se 60.000 HOUR] 60.0000 3600.00] 90.0000 5400.00] 125.0500 7503.00
208-00106 Sweeping (Sediment Removal 50.000 HOUR] 80.0000 4000.00] 150.0000 7500.00] 151.2600 7563.00
208-00107 Rem Trash 60.000 HOUR] 45.0000 2700.00] 34.0000 2040.00] 303.9400 18236.40
208-00206 Erosion Control Supervisor 150.000 DAY | 65.0000 9750.00] 150.0000 22500.00] 314.6600 47199.00
210-00815 Res Sign Panel 6.000 EACH] 40.0000 240.00] 165.0000 990.00] 168.0600 1008.36
210-00830 Res Traf Sig Face 1.000 EACH] 200.0000 200.00] 230.0000 230.00] 224.0900 224.09
210-00840 Res Traf Sig Pole 1.000 EACH] 1600.0000 1600.00] 1600.0000 1600.00] 1568.6100 1568.61
210-01130 Res Gdrail Ty 3 100.000 LF | 20.0000 2000.00] 17.0000 1700.00] 39.6700 3967.00
210-01300 Res Impact Attenuator 1.000 EACH] 1200.0000 1200.00] 5000.0000 5000.00] 5266 .0400 5266.04
210-04000 Adj Structure 2.000 EACH] 1500.0000 3000.00] 500.0000 1000.00] 1680.6500 3361.30
210-04200 Adj Gdrail 526.000 LF | 20.0000 10520.00] 4.0000 2104.00] 30.2600 15916.76
211-01111 Rock Reinf (Dowels) 800.000 LF | 60.0000 48000.00] 30.0000 24000.00] 30.9600 24768.00
212-00006 Seeding (Native) 3.750 ACRE] 400.0000 1500.00] 700.0000 2625.00] 756.2900 2836.09
212-00032 Soil Conditioning 1.250 ACRE] 1600.0000 2000.00] 3700.0000 4625.00] 2505.2700 3131.59
213-00002 Mulching (Weed Free Hay) 3.750 ACRE] 400.0000 1500.00] 800.0000 3000.00] 778.7000 2920.13
213-00012 Spray-on Mulch Blanket 10.000 ACRE] 1200.0000 12000.00] 3700.0000 37000.00] 3411.7200 34117.20
213-00061 Mullch Tackifier 750.000 LB | 2.0000 1500.00] 2.7000 2025.00] 5.3200 3990.00
214-01010 Brush Layer Cutting 3500.000 EACH] 3.0000 10500.00] 2.0000 7000.00] 14.2900 50015.00
216-00201 Soil Reten Blanket (S-C)(B 2000.000 SY | 2.0000 4000.00] 2.0000 4000.00] 1.9600 3920.00
217-00020 Herbicide Treatment 40.000 HOUR] 130.0000 5200.00] 95.0000 3800.00] 110.3700 4414.80
304-06000 ABC (CL 6) 3862.000 TON | 20.0000 77240.00] 17.0000 65654 .00] 20.4200 78862.04
403-00720 HMA (Patching) (Asph) 111.000 TON | 100.0000 11100.00] 120.0000 13320.00] 164.6100 18271.71
403-34721 HMA (Gr SX) (75) (PG 58-28 3197.000 TON | 75.0000 239775.00] 73.0000 233381.00] 72.8300 232837.51
411-10253 Emul Asph (CSS-1H) 2666.000 GAL | 2.0000 5332.00] 2.5000 6665.00] 2.8000 7464 .80
504-04420 Precast Panel Facing 3915.000 SF | 30.0000 117450.00] 23.0000 90045.00] 20.8800 81745.20
504-06310 Ground Nail (10 Foot) 136.000 EACH] 300.0000 40800.00] 255.0000 34680.00] 244 4800 33249.28
504-06315 Ground Nail (15 Foot) 117.000 EACH] 450.0000 52650.00] 382.0000 44694 .00] 366.7200 42906.24
504-06320 Ground Nail (20 Foot) 168.000 EACH] 500.0000 84000.00] 509.0000 85512.00] 488.9500 82143.60
504-06325 Ground Nail (25 Foot) 238.000 EACH] 550.0000 130900.00] 636.0000 151368.00] 611.2000 145465.60
504-06330 Ground Nail (30 Foot) 302.000 EACH] 625.0000 188750.00] 763.0000 230426.00] 733.4300 221495.86
506-00212 Riprap (12 In) 1.000 CcYy | 80.0000 80.00] 90.0000 90.00] 334.8500 334.85
506-00218 Riprap (18 In) 51.000 CY | 90.0000 4590.00] 90.0000 4590.00] 69.1700 3527 .67
514-00200 Pedestrian Railing (Steel) 626.000 LF | 130.0000 81380.00] 110.0000 68860.00] 116.5900 72985.34
515-00400 Concrete Sealer 896.000 SY | 10.0000 8960.00] 4.0000 3584.00] 5.6000 5017 .60
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LETTING NO. : 20120510 CONTRACT ID : C18648 COUNTIES : CLEAR CREEK
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IC 0) -EST- IC 1) 232A IC 2 ) 169A

|ENGINEER"S ESTIMATE |AMERICAN CIVIL CONSTRUCTO]LAWRENCE CONSTRUCTION CO.

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
601-01050 Conc CL B (wall) 213.000 CY | 450.0000 95850.00] 330.0000 70290.00] 180.1600 38374.08
601-03040 Conc CL D (Bridge) 350.000 CY | 500.0000 175000.00] 465.0000 162750.00] 312.5100 109378.50
601-03050 Conc CL D (wall) 65.000 CY | 550.0000 35750.00] 330.0000 21450.00] 11.2100 728.65
601-40300 Struct Conc Coating 778.000 SY | 4.0000 3112.00] 11.0000 8558.00] 10.0900 7850.02
602-00000 Reinf Steel 16288.000 LB | 1.0000 16288.00] 0.7500 12216.00] 0.8300 13519.04
602-00020 Reinf Steel (Epoxy) 67430.000 LB | 1.0500 70801.50] 1.0000 67430.00] 0.9500 64058.50
603-01240 24 In RCP 246.000 LF | 75.0000 18450.00] 47 .0000 11562.00] 80.5000 19803.00
603-01360 36 In RCP 108.000 LF | 100.0000 10800.00] 85.0000 9180.00] 93.2100 10066.68
603-05024 24 In RCES 4_000 EACH] 800.0000 3200.00] 1700.0000 6800.00] 2122 .8500 8491.40
603-05036 36 In RCES 3.000 EACH] 1000.0000 3000.00] 3000.0000 9000.00] 3459.7800 10379.34
604-00510 Inlet Ty D (10 Ft) 4_000 EACH] 2500.0000 10000.00] 5000.0000 20000.00] 6343.8200 25375.28
604-13010 Inlet Ty 13 (10 F©) 1.000 EACH] 3000.0000 3000.00] 4900.0000 4900.00] 5423.9800 5423.98
604-13510 Inlet Ty 13 (D) (10 F©) 3.000 EACH] 3500.0000 10500.00] 6900.0000 20700.00] 6033.3000 18099.90
604-30010 MH Slab Base (10 Ft) 1.000 EACH] 3500.0000 3500.00] 2400.0000 2400.00] 5810.7400 5810.74
605-00060 6 In PP Underdrain 1533.000 LF | 14.0000 21462 .00] 15.0000 22995.00] 30.2200 46327.26
605-82100 Pipe Edge Drain 267.000 LF | 15.0000 4005.00] 19.0000 5073.00] 41.9300 11195.31
607-11580 Fence (Temp) 9000.000 LF | 2.0000 18000.00] 2.0000 18000.00] 3.3600 30240.00
607-55040 Mesh Anchor 125.000 EACH] 225.0000 28125.00] 220.0000 27500.00] 211.4200 26427 .50
607-55100 Wire Mesh 17370.000 SF | 2.5000 43425.00] 2.4000 41688.00] 2.3100 40124.70
609-20010 Curb Ty 2 B 33.000 LF | 15.0000 495._00] 20.0000 660.00] 25.4000 838.20
609-21020 C and G Ty 2 I1-B 3044.000 LF | 15.0000 45660.00] 17.0000 51748.00] 17.9800 54731.12
609-24005 Gutter Ty 2 (6 Ft) 63.000 LF | 28.0000 1764 .00] 28.0000 1764 .00] 33.4700 2108.61
612-00050 Reflector (Type-3) 13.000 EACH] 10.0000 130.00] 9.0000 117.00] 8.9600 116.48
612-00081 Delin (PM) (Ty D) 90.000 EACH] 22.0000 1980.00] 44 .0000 3960.00] 44 .8100 4032.90
612-00083 Delin (PM)(Ty 11D 17.000 EACH] 22.0000 374.00] 50.0000 850.00] 50.4200 857.14
613-01200 2 In Elec Cond (P) 650.000 LF | 45.0000 29250.00] 44 .0000 28600.00] 42 .5800 27677 .00
613-07010 Pull Box (Surf Mtd) 2.000 EACH] 500.0000 1000.00] 575.0000 1150.00] 560.2100 1120.42
614-00011 Sign Panel (CL I) 148.600 SF | 20.0000 2972.00] 20.0000 2972.00] 21.8500 3246.91
614-01583 Stl Sign Supp (2-1/2 In Rd 25.000 EACH] 400.0000 10000.00] 400.0000 10000.00] 408.9600 10224.00
614-72857 Surface Mounted Ctrl Cabin 1.000 EACH] 2700.0000 2700.00] 14000.0000 14000.00] 1344 .5300 1344 .53
614-80000 Flash Beacon 4_000 EACH] 2200.0000 8800.00] 2300.0000 9200.00] 1904.7400 7618.96
614-84000 Traf Sig Ped Pole Steel 4.000 EACH] 1200.0000 4800.00] 2000.0000 8000.00] 1904.7400 7618.96
620-00002 Field Office (CL 2) 1.000 EACH] 20000.0000 20000.00] 12500.0000 12500.00] 16246.3100 16246.31
620-00012 Field Lab (CL 2) 1.000 EACH] 20000.0000 20000.00] 12000.0000 12000.00] 8431.1000 8431.10
620-00020 Sanitary Facility 3.000 EACH] 1200.0000 3600.00] 700.0000 2100.00] 560.2100 1680.63
625-00000 Const Surveying 1.000 L S| 50000.0000 50000.00] 31000.0000 31000.00] 33517.8100 33517.81
625-00001 Const Surveying (Hour) 60.000 HOUR] 100.0000 6000.00] 120.0000 7200.00] 112.0500 6723.00
626-00000 Mobilization 1.000 L S | 180000.0000 180000.00] 281560.0000 281560.00] 117844.8600 117844 .86
626-01000 Public Info Services 1.000 L S| 10000.0000 10000.00] 3700.0000 3700.00] 3146.6300 3146.63
627-00011 Pvmt Mkg Paint (Waterborne 46.000 GAL | 35.0000 1610.00] 140.0000 6440.00] 140.0500 6442 .30
630-00000 Flagging 2400.000 HOUR] 23.0000 55200.00] 23.0000 55200.00] 23.5300 56472.00
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IENGINEER"S ESTIMATE IAMERICAN CIVIL CONSTRUCTO]LAWRENCE CONSTRUCTION CO.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|]  UNIT PRICE AMOUNT
------------------------------------------------------ e
630-00001 Pilot Car Operation 180.000 HOUR] 35.0000 6300.00] 43.0000 7740.00] 42.5700 7662.60
630-00007 Traf Ctrl Inspection 45.000 DAY | 80.0000 3600.00] 135.0000 6075.00] 134.4500 6050. 25
630-00011 Courtesy Vehicle 40.000 DAY | 700.0000  28000.00] 535.0000  21400.00] 526.6000  21064.00
630-00012 Traf Ctrl Mgmt 150.000 DAY | 525.0000  78750.00] 550.0000  82500.00] 543.4000  81510.00
630-80336 Barricade (3 M-B) (Temp) 2.000 EACH]| 250.0000 500.00] 325.0000 650.00] 319.3300 638.66
630-80341 Const Traf Sign (A) 18.000 EACH| 40.0000 720.00] 75.0000 1350.00] 72.8300 1310.94
630-80342 Const Traf Sign (B) 20.000 EACH] 40.0000 800.00] 76.0000 1520.00]| 72.8300 1456 .60
630-80343 Const Traf Sign (C) 8.000 EACH| 40.0000 320.00] 77.0000 616.00] 72.8300 582.64
630-80344 Const Traf Sign (Spec) 24.000 SF 20.0000 480.00] 20.0000 480.00] 17.9300 430.32
630-80355 Port Mesg Panel 2.000 EACH]| 1500.0000 3000.00] 4300.0000 8600.00] 4257 .6500 8515.30
630-80360 Drum Channel Dev 50.000 EACH| 40.0000 2000.00] 45.0000 2250.00] 44.8100 2240.50
630-80364 Drum Channel Dev (Light) ( 50.000 EACH] 40.0000 2000.00] 50.0000 2500.00] 50.4200 2521.00
630-80370 Conc Barrier (Temp) 600.000 LF | 25.0000  15000.00] 15.0000 9000.00]| 32.1100  19266.00
630-85041 Mobile Attenuator 20.000 DAY | 300.0000 6000.00] 4550000 9100.00] 448.1800 8963.60
641-10000 Shotcrete 2510.000 SY | 100.0000  251000.00]| 155.0000  389050.00| 170.5900  428180.90
| | |
SECTION TOTALS | $ 2,998,219.50] $ 3,354,314.00] $ 3,476,177.33
—————————————————————————————————————————————————————— ey
CONTRACT TOTALS | $ 2,998,219.50] $ 3,354,314.00] $ 3,476,177.33
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LETTING NO. : 20120510 CONTRACT ID : C18648 COUNTIES : CLEAR CREEK
LETTING DATE : 05/10/12 REGION t1
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( 3) 164A I 4) 870A I
EDWARD KRAEMER & SONS INC|SEMA CONSTRUCTION, INC. |

| |

ITEM CODE  ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT |
——————————————————————————————————————————————————————————————————————————————— 4

SECTION 0001 ROADWAY

| |
55000.0000 55000.00] 205000.0000 205000.00]

201-00000 Clear and Grub 1.000 L S

202-00000 Rem Str and Obstructions 1.000 L S 8000.0000 8000.00] 5000.0000 5000.00]
202-00033 Rem Pipe 4.000 EACH 2988.6200 11954 .48] 5000.0000 20000.00]
202-00220 Rem Asphalt Mat 8194.000 SY 6.0000 49164 .00] 5.0000 40970.00]
202-00810 Rem Ground Sign 14.000 EACH 85.5300 1197.42] 87.0000 1218.00]
203-00010 Uncl Excav (CIP) 10159.000 CY 10.0000 101590.00] 50.0000 507950.00]
203-00592 Rock Staining 1000.000 SF 4_.0300 4030.00] 5.0000 5000.00]
203-01500 Blading 40.000 HOUR] 125.0000 5000.00] 100.0000 4000.00]
203-01510 Backhoe 60.000 HOUR] 125.0000 7500.00] 160.0000 9600.00]
203-01550 Dozing 60.000 HOUR] 125.0000 7500.00] 140.0000 8400.00]
203-01582 Truck (Dump) 40.000 HOUR] 75.4700 3018.80] 95.0000 3800.00]
203-01594 Combination Loader 70.000 HOUR] 75.0000 5250.00] 90.0000 6300.00]
203-01597 Potholing 20.000 HOUR] 251.5700 5031.40] 250.0000 5000.00]
203-02300 Rock Scaler 320.000 HOUR] 56.2400 17996.80] 58.0000 18560.00]
206-00000 Str Excav 1193.000 CY | 30.0000 35790.00] 50.0000 59650.00]
206-00100 Str Bkfl (CL 1) 1455.000 CY | 25.0000 36375.00] 20.0000 29100.00]
206-00200 Str Bkfl (CL 2) 126.000 CcY | 13.0800 1648.08] 20.0000 2520.00]
206-00360 Mechanical Reinforcement o 1183.000 CY | 10.8100 12788.23] 11.0000 13013.00]
207-00205 Topsoil 665.000 CY | 28.0000 18620.00] 15.0000 9975.00]
208-00002 Erosion Log (12 In) 540.000 LF | 2.7700 1495.80] 2.8000 1512.00]
208-00009 Erosion Log (20 1In) 1000.000 LF | 5.2800 5280.00] 5.5000 5500.00]
208-00034 Gravel Bag 2550.000 LF | 4.1800 10659.00] 4.3000 10965.00]
208-00045 Conc Washout Str 4.000 EACH] 1006.2700 4025.08] 710.0000 2840.00]
208-00070 Vehicle Tracking Pad 4_000 EACH] 1408.7800 5635.12] 1300.0000 5200.00]
208-00103 Removal and Disposal of Se 300.000 HOUR] 45.0000 13500.00] 32.0000 9600.00]
208-00105 Removal and Disposal of Se 60.000 HOUR] 75.0000 4500.00] 76.0000 4560.00]
208-00106 Sweeping (Sediment Removal 50.000 HOUR] 115.7200 5786.00] 120.0000 6000.00]
208-00107 Rem Trash 60.000 HOUR] 75.0000 4500.00] 41.0000 2460.00]
208-00206 Erosion Control Supervisor 150.000 DAY | 88.8500 13327.50] 45.0000 6750.00]
210-00815 Res Sign Panel 6.000 EACH] 150.9400 905.64| 150.0000 900.00]
210-00830 Res Traf Sig Face 1.000 EACH] 201.2500 201.25] 180.0000 180.00]
210-00840 Res Traf Sig Pole 1.000 EACH] 1408.7800 1408.78] 1200.0000 1200.00]
210-01130 Res Gdrail Ty 3 100.000 LF | 15.6500 1565.00] 16.0000 1600.00]
210-01300 Res Impact Attenuator 1.000 EACH] 4387 .3300 4387.33] 4400.0000 4400.00]
210-04000 Adj Structure 2.000 EACH] 885.5200 1771.04] 1000.0000 2000.00]
210-04200 Adj Gdrail 526.000 LF | 3.6200 1904 .12] 5.0000 2630.00]
211-01111 Rock Reinf (Dowels) 800.000 LF | 28.2600 22608.00] 29.0000 23200.00]
212-00006 Seeding (Native) 3.750 ACRE] 603.7600 2264 .10] 620.0000 2325.00]

212-00032 Soil Conditioning 1.250 ACRE] 3171.7600 3964.70] 3200.0000 4000.00]
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1C 3) 164A I 4 ) 870A I

|EDWARD KRAEMER & SONS INC|SEMA CONSTRUCTION, INC. |

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------------------ e+
213-00002 Mulching (Weed Free Hay) 3.750 ACRE] 704.3900 2641.46] 720.0000 2700.00]
213-00012 Spray-on Mulch Blanket 10.000 ACRE| 3195.8000  31958.00] 3300.0000  33000.00]
213-00061 Mulch Tackifier 750.000 LB | 2.3700 1777.50] 2.4000 1800.00]
214-01010 Brush Layer Cutting 3500.000 EACH]| 1.7700 6195.00] 1.8000 6300.00]
216-00201 Soil Reten Blanket (S-C)(B 2000.000 SY | 1.6500 3300.00] 1.7000 3400.00]
217-00020 Herbicide Treatment 40.000 HOUR] 85.5300 3421.20] 100.0000 4000.00]
304-06000 ABC (CL 6) 3862.000 TON | 15.0000  57930.00] 17.0000  65654.00]
403-00720 HMA (Patching) (Asph) 111.000 TON | 110.6900  12286.59] 130.0000  14430.00]
403-34721 HMA (Gr SX) (75) (PG 58-28 3197.000 TON | 60.2300 192555.31] 68.0000 217396.00]
411-10253 Emul Asph (CSS-1H) 2666.000 GAL | 4.0300  10743.98] 2.6000 6931.60]
504-04420 Precast Panel Facing 3915.000 SF | 25.0000  97875.00] 30.0000 117450.00]
504-06310 Ground Nail (10 Foot) 136.000 EACH]| 300.3000  40840.80] 310.0000  42160.00]
504-06315 Ground Nail (15 Foot) 117.000 EACH]| 422.1800  49395.06] 430.0000  50310.00]
504-06320 Ground Nail (20 Foot) 168.000 EACH]| 550.8300  92539.44] 570.0000  95760.00]
504-06325 Ground Nail (25 Foot) 238.000 EACH| 690.7800  164405.64] 710.0000  168980.00]
504-06330 Ground Nail (30 Foot) 302.000 EACH| 847.6400  255987.28] 870.0000  262740.00]
506-00212 Riprap (12 In) 1.000 CY | 85.0000 85.00] 150.0000 150.00]
506-00218 Riprap (18 In) 51.000 CY | 85.0000 4335.00] 150.0000 7650.00]
514-00200 Pedestrian Railing (Steel) 626.000 LF | 175.0000  109550.00] 100.0000  62600.00]
515-00400 Concrete Sealer 896.000 SY | 5.0300 4506.88] 5.5000 4928.00]
601-01050 Conc CL B (Wall) 213.000 CY | 325.0000  69225.00] 290.0000  61770.00]
601-03040 Conc CL D (Bridge) 350.000 CY | 750.0000  262500.00] 380.0000  133000.00]
601-03050 Conc CL D (Wall) 65.000 CY | 100.6300 6540.95| 250.0000  16250.00]
601-40300 Struct Conc Coating 778.000 SY | 9.0600 7048.68| 9.5000 7391.00]
602-00000 Reinf Steel 16288.000 LB | 1.4400  23454.72| 0.7000  11401.60]
602-00020 Reinf Steel (Epoxy) 67430.000 LB | 1.2100  81590.30] 0.9000  60687.00]
603-01240 24 In RCP 246.000 LF | 50.3100  12376.26] 75.0000  18450.00]
603-01360 36 In RCP 108.000 LF | 82.5100 8911.08] 110.0000  11880.00]
603-05024 24 In RCES 4.000 EACH] 1635.1900 6540.76] 16000000 6400.00]
603-05036 36 In RCES 3.000 EACH] 2767.2400 8301.72] 2100.0000 6300.00]
604-00510 Inlet Ty D (10 Ft) 4.000 EACH]| 4226.3300  16905.32| 6000.0000  24000.00]|
604-13010 Inlet Ty 13 (10 Ft) 1.000 EACH] 2515.6700 2515.67]| 6500.0000 6500.00]
604-13510 Inlet Ty 13 (D) (10 Fb) 3.000 EACH] 4880.4000  14641.20] 7000.0000  21000.00]
604-30010 MH Slab Base (10 Ft) 1.000 EACH] 2415.0400 2415.04] 2500.0000 2500.00]
605-00060 6 In PP Underdrain 1533.000 LF | 14.0200  21492.66]| 17.0000  26061.00]
605-82100 Pipe Edge Drain 267.000 LF | 18.1100 4835.37] 35.0000 9345.00]
607-11580 Fence (Temp) 9000.000 LF | 1.0000 9000.00] 3.1000  27900.00]
607-55040 Mesh Anchor 125.000 EACH]| 192.9700  24121.25] 200.0000  25000.00]
607-55100 Wire Mesh 17370.000 SF | 2.1100  36650.70] 2.2000  38214.00]
609-20010 Curb Ty 2 B 33.000 LF | 10.4500 344.85] 18.0000 594.00]
609-21020 C and G Ty 2 11-B 3044.000 LF | 10.6600  32449.04] 15.0000  45660.00]
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LETTING NO. : 20120510 CONTRACT ID : C18648 COUNTIES : CLEAR CREEK
LETTING DATE : 05/10/12 REGION t1
LETTING TIME : 10:00 AM

IC 3) 164A IC 4 ) 870A I
|EDWARD KRAEMER & SONS INC|SEMA CONSTRUCTION, INC. |
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT|
------------------------------------------------------ e+
609-24005 Gutter Ty 2 (5 Ft) 63.000 LF | 22.0400 1388.52| 25.0000 1575.00]
612-00050 Reflector (Type-3) 13.000 EACH| 8.0500 104.65] 8.0000 104.00]
612-00081 Delin (PM) (Ty 1) 90.000 EACH]| 40.2500 3622.50] 41.0000 3690.00]
612-00083 Delin (PM)(Ty 111) 17.000 EACH| 452800 769.76] 46.0000 782.00]
613-01200 2 In Elec Cond (P) 650.000 LF | 38.2400  24856.00] 18.0000  11700.00]
613-07010 Pull Box (Surf Mtd) 2.000 EACH| 503.1400 100628 1100.0000 2200.00]
614-00011 Sign Panel (CL 1) 148.600 SF | 19.6200 2915.53] 20.0000 2972.00]
614-01583 Stl Sign Supp (2-1/2 In Rd 25.000 EACH]| 367.2900 9182.25] 370.0000 9250.00]|
614-72857 Surface Mounted Ctrl Cabin 1.000 EACH| 1207 .5200 1207.52| 2700.0000 2700.00]
614-80000 Flash Beacon 4.000 EACH]| 1710.6600 6842.64]| 3100.0000  12400.00]
614-84000 Traf Sig Ped Pole Steel 4.000 EACH]| 1710.6600 6842_64| 1700.0000 6800.00]
620-00002 Field Office (CL 2) 1.000 EACH| 40000.0000  40000.00] 22900.0000  22900.00]
620-00012 Field Lab (CL 2) 1.000 EACH|  30000.0000  30000.00] 12500.0000  12500.00]
620-00020 Sanitary Facility 3.000 EACH| 909.8400 2729.52] 540.0000 1620.00]
625-00000 Const Surveying 1.000 L S | 50000.0000  50000.00] 35800.0000  35800.00]
625-00001 Const Surveying (Hour) 60.000 HOUR| 60.3800 3622.80]| 130.0000 7800.00]
626-00000 Mobi lization 1.000 L S | 494000.0000 494000.00] 375000.0000 375000.00]
626-01000 Public Info Services 1.000 L S | 7596.4100 7596.41]  10000.0000  10000.00]|
627-00011 Pvmt Mkg Paint (Waterborne 46.000 GAL | 125.7800 5785.88| 130.0000 5980.00]
630-00000 Flagging 2400.000 HOUR] 21.8300  52392.00] 21.0000  50400.00]
630-00001 Pilot Car Operation 180.000 HOUR] 39.5000 7110.00] 40.0000 7200.00]
630-00007 Traf Ctrl Inspection 45.000 DAY | 1247400 5613.30] 130.0000 5850.00]
630-00011 Courtesy Vehicle 40.000 DAY | 488.5500  19542.00] 500.0000  20000.00]
630-00012 Traf Ctrl Mgmt 150.000 DAY | 504.1400  75621.00] 490.0000  73500.00]
630-80336 Barricade (3 M-B) (Temp) 2.000 EACH| 296.2500 592.50] 300.0000 600.00]
630-80341 Const Traf Sign (A) 18.000 EACH| 67.5700 1216.26] 69.0000 1242 .00]
630-80342 Const Traf Sign (B) 20.000 EACH] 67.5700 1351.40] 69.0000 1380.00]
630-80343 Const Traf Sign (C) 8.000 EACH| 67.5700 540.56] 69.0000 552.00]
630-80344 Const Traf Sign (Spec) 24.000 SF | 16.6300 399.12| 17.0000 408.00]|
630-80355 Port Mesg Panel 2.000 EACH| 3949.9800 7899._96| 4000.0000 8000.00]|
630-80360 Drum Channel Dev 50.000 EACH]| 41.5800 2079.00] 42.0000 2100.00]
630-80364 Drum Channel Dev (Light) ( 50.000 EACH]| 46.7800 2339.00] 47.0000 2350.00]|
630-80370 Conc Barrier (Temp) 600.000 LF | 38.0200  22812.00] 35.0000  21000.00]
630-85041 Mobile Attenuator 20.000 DAY | 415_7900 8315.80] 410.0000 8200.00]
641-10000 Shotcrete 2510.000 SY | 200.0000  502000.00] 95.0000 238450.00]
| | |
SECTION TOTALS I $ 3,693,629.18] $ 3,748,526.20]
------------------------------------------------------ et
|

CONTRACT TOTALS $ 3,693,629.18]| $ 3,748,526.20]




